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SEC Headquarters

Douglas Development

Document Current Version 

Design Development Documents, prepared by HOK February 14, 2022

Includes: Volume 1, Square 669 & 670, High Atrium Scheme
Volume 2, Square 669 & 670, High Atrium Scheme
Volume 1, Square 669 & 670, Low Atrium Scheme
Volume 2, Square 669 & 670, Low Atrium Scheme
Civil & Landscape Documents

Design Guidelines and Outline Specifications, prepared by HOK February 14, 2022

Schematic Design Documents, prepared by HOK December 18, 2020

Includes: Warm Lit Shell

Document List
March 23, 2022
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SEC Headquarters

Douglas Development

Unit Quantity Unit Price Amount

SITEWORK

Site Enablement

Site Surface Demolition (LOD)

Site Surface Grading

Field Engineering, Certified Layout & Survey, Monitoring Existing Structures
Temporary Traffic Control / Concrete Barriers
Temporary Site Fencing

Site Covered Walkway / Overhead Protection - NY Ave, N Capital, P St

Protect Existing Trees along P Street

Pavements

Off-site Road Infrastructure Improvements

Concrete Entry Drive Aprons

Concrete Wheel Chair Ramp & Curb Cut

Concrete Subslab / Underslab For Pavers

Granite Curb & Brick Gutter

Concrete Curb & Gutter

Precast Road Pavers - O St

Asphalt, Full Depth

Repair Road - Asphalt Mill & Patch - NY Ave, N Capital, P St

Scored Concrete Sidewalks

Brick Pavers

Precast Pavers

Granite Belgium Blocks

Granite Pavers at Building 1&2 Entrance

Site Utilities

Off-Site Utility Infrastructure Improvements

Relocate Existing Utility Line

Storm Water Main

Storm Water Manhole

Sanitary Main

Sanitary Manhole

Water/Fire Service Main

Water Meter

Wet Taps

Gas Main and Service

Temporary Utilities for Trailer Allowance

Site Electrical

Electrical Vaults

Electrical Vault Grates

Telecommunications/Power Duct Bank To Building

Primary Electrical Service Conductor And Transformer

Telecom Conductor And Fiber Optic Cable

Temporary Power to Site Allowance

Temporary Power Consumption Allowance

Site Lighting Allowance

Road Light Fixtures

Site Improvements & Amenities

Landscaping - Promenade Allowance

Street Tree Pits

Bike Racks

Bollards

Flag Pole

Trash Receptacles

Precast Benches

Bioretention @ Street Trees

Site Tree Grates

Site Misc. Metals

Sitework Detail Budget
March 23, 2022
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SEC Headquarters

Douglas Development

Unit Quantity Unit Price Amount

Sitework Detail Budget
March 23, 2022

Site Signage - Code Compliant

Site Monumental Sign

Site Walls

Site Planter Walls Allowance

SITEWORK TOTAL
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SEC Headquarters

Douglas Development

Unit Quantity Unit Price Amount

BUILDING EXCAVATION

Abate Underground Fuel Oil Storage Tanks
Abate Contaminated Soils
Building Cut & Haul
Foundation, Footing & Pit Excavation

BUILDING EXCAVATION TOTAL

SUPPORT OF EXCAVATION

Sheeting & Shoring With Tiebacks - North, East, and West Sides
Sheeting & Shoring With Internal Bracing (Rakers) - South Side
Dewatering Systems & Water Wells
Inclinometer Casings
Railroad Insurance Required By WMATA

SUPPORT OF EXCAVATION TOTAL

SPECIAL FOUNDATIONS

Stone Base for Tie Down Rig
Tie Downs
Concrete Mat Foundation (4 ft. thick)

SPECIAL FOUNDATIONS TOTAL

STRUCTURE BELOW GRADE

Topping Slab at Egress Stairs, Elevator Lobbies and Bike Storage
Concrete Foundation Wall
Concrete Barrier & Interior Misc. Walls
Concrete Shear Walls
Concrete Cistern Walls
Concrete Supported Slab
Concrete Plaza Slab
Topping Slab at Ramp and Loading Dock
Concrete CIP Stairs
Concrete Misc. Fills, Curbs, Pads, Etc.
Concrete Dumpsters
Misc. Metals Stairs at P2 Electrical Room

STRUCT. BELOW GRADE TOTAL

Building 1 & 2 Below Grade Parking 
March 23, 2022
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SEC Headquarters

Douglas Development

Unit Quantity Unit Price Amount

Building 1 & 2 Below Grade Parking 
March 23, 2022

ROOFING & WATERPROOFING

Waterproofing
Waterproofing Detailing at Tie Downs
Foundation Perimeter Drain Tile
Underslab Drainage
Horizontal Membrane Waterproofing (Preprufe)
Vertical Membrane Waterproofing  (Preprufe)

Vertical Membrane Waterproofing at Concrete Walls at Cistern
Concrete Floor Sealer - Garage Parking Areas
Traffic Bearing Waterproofing - Garage Entry Ramp and Loading Dock
Hot Fluid Applied Waterproofing - Plaza Slab

ROOFING & W.P. TOTAL

GENERAL BUILDING FINISHES

Partitions
Masonry CMU Partitions 
Gyp. Board Shaft Walls, Rated

Parking Elevator Lobby Finishes
Tile Floor
Tile Base
Gyp. Board Ceilings - Flat
Paint Gyp. Board Ceilings
Wall Tiles
Window Storefront
Alum. Frame/Glass Entry Door

Remaining Garage Finishes
Floor Finish

Parking Space Markings
Rubber Base

Ceiling Finish
Garage Plenum Ceilings - ACT Ceiling - Under Occupied Space
Stick Pin Insulation
Paint Exposed Structure / Ceiling

Wall Finish
Paint Gyp Board Walls
Paint CMU Walls
Paint Exposed Structure Walls & Columns

Doors, Frames & Hardware
Hollow Metal Doors, Frames & Hardware

Specialties
Ramp Divider Railings
Stair Railings
Identifying Devices - Code Compliance
Fire Extinguishers & Cabinets
Lockers
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SEC Headquarters

Douglas Development

Unit Quantity Unit Price Amount

Building 1 & 2 Below Grade Parking 
March 23, 2022

Final Building Cleaning 
Temporary Sheds, Chutes, Enclosures, Dust Control, Protect Existing
Rough Carpentry 
Interior Caulking
Interior Misc. Metals

GEN. BUILD. FINISH TOTAL

SPECIAL EQUIPMENT

Division 11 Equipment
Parking Equipment - Lift Gates
Waste Handling Equipment/Trash Compactor
Loading Dock Equipment
Bike Racks

SPECIAL EQUIPMENT TOTAL

VERTICAL TRANSPORTATION

Passenger Elevator 200 FPM, 3,500 lb Capacity, 2/3/3
Elevator Cab Interior Finish Allowance

VERTICAL TRANSPORT. TOTAL

MECHANICAL SYSTEM

Parking Garage
Garage HVAC
Garage Plumbing
Garage Sprinklers

MECHANICAL SYSTEM TOTAL

ELECTRICAL SYSTEM 

Parking Garage
Garage Electrical

ELECTRICAL SYSTEM TOTAL
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SEC Headquarters

Douglas Development

Unit Quantity Unit Price Amount

BUILDING EXCAVATION

Abate Underground Fuel Oil Storage Tanks
Abate Contaminated Soils
Building Cut & Haul
Foundation, Footing & Pit Excavation

BUILDING EXCAVATION TOTAL

Budget Allocation to Building 3 Office

Building Excavation Allocation

SUPPORT OF EXCAVATION

Sheeting & Shoring - Tiebacks at East and South Sides
Sheeting & Shoring- Internal Bracing (Rakers) at North and West Sid
Premium for Cistern Appendix
Dewatering Systems & Water Wells
Railroad Insurance Required By WMATA

SUPPORT OF EXCAVATION TOTAL

Budget Allocation to Building 3 Office

Support of Excavation Allocation

SPECIAL FOUNDATIONS

Concrete Mat Foundation ( 4 ft. thick)

SPECIAL FOUNDATIONS TOTAL

STRUCTURE BELOW GRADE

Topping Slab at Mat Slab
Concrete Foundation Wall
Concrete Barrier & Interior Misc. Walls
Concrete Shear Walls
Concrete Cistern Walls
Concrete Supported Slab
Concrete Plaza Slab
Topping Slab at Garage Entry Ramp and Loading Dock
Concrete CIP Stairs
Concrete Misc. Fills, Curbs, Pads, etc.
Concrete Dumpsters
Misc. Metals Stairs at P2 Electrical Room

STRUCT. BELOW GRADE TOTAL

Building 3 Below Grade Parking 
March 23, 2022
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SEC Headquarters

Douglas Development

Unit Quantity Unit Price Amount

Building 3 Below Grade Parking 
March 23, 2022

ROOFING & WATERPROOFING

Waterproofing
Foundation Perimeter Drain Tile
Underslab Drainage
Horizontal Membrane Waterproofing (Preprufe)
Vertical Membrane Waterproofing  (Preprufe)
Vertical Waterproofing at Concrete Walls at Cistern
Concrete Floor Sealer - Garage Parking Areas
Traffic Bearing Waterproofing - Garage Entry Ramp and Loading Doc
Horizontal Membrane Waterproofing - Plaza Slab
Concealed Watertight Access Doors at Sidewalk

ROOFING & W.P. TOTAL

GENERAL BUILDING FINISHES

Partitions

Masonry CMU Partitions 
Gyp. Board Shaft Walls

Parking Lobby Finishes

Tile Floor
Tile Base
Gyp. Board Ceilings - Flat
Paint Gyp. Board Ceilings
Wall Tiles
Window Storefront
Alum. Frame/Glass Entry Door

Remaining Garage Finishes
Floor Finish

Parking Space Markings

Ceiling Finish
Garage Plenum Ceilings - Gyp Board Ceiling - Under Occupied Space
Stick Pin Insulation
Paint Gyp. Board Ceiling
Paint Exposed Structure / Ceiling

Wall Finish
Paint Gyp Board Walls
Paint CMU Walls
Paint Exposed Structure Walls & Columns

Doors, Frames & Hardware
Hollow Metal Doors, Frames & Hardware

Specialties
Ramp Divider Railings
Stair Railings
Identifying Devices - Code Compliance
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SEC Headquarters

Douglas Development

Unit Quantity Unit Price Amount

Building 3 Below Grade Parking 
March 23, 2022

Fire Extinguishers & Cabinets
Lockers
Final Building Cleaning 
Temporary Sheds, Chutes, Enclosures, Dust Control, Protect Existing
Rough Carpentry 
Interior Caulking
Interior Misc. Metals

GEN. BUILD. FINISH TOTAL

SPECIAL EQUIPMENT

Division 11 Equipment

Parking Equipment - Lift Gates Allowance

Waste Handling Equipment/Trash Compactor
Loading Dock Equipment

Bike Racks

SPECIAL EQUIPMENT TOTAL

VERTICAL TRANSPORTATION

Passenger Elevator 200 FPM, 3,500 lb capacity, 2/3/3
Elevator Cab Interior Finish Allowance

VERTICAL TRANSPORT. TOTAL

MECHANICAL SYSTEM

Parking Garage
Garage Ventilation
Garage Drainage
Garage Sprinklers

MECHANICAL SYSTEM TOTAL

ELECTRICAL SYSTEM 

Parking Garage
Garage Electrical

ELECTRICAL SYSTEM TOTAL
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SEC Headquarters

Douglas Development

Unit Quantity Unit Price Amount

STRUCTURE ABOVE GRADE

Tower Concrete Structure
Concrete Shear Walls
Concrete Supported Slab - Ground Level Transfer
Concrete Supported Slab
Concrete Roof Slab
Concrete Stairs
Parapet Walls
Auditorium Structure - Sunken Walls Allowance

Structural Steel Fabrication & Erection - Transfer Girder at Auditorium
Sprayed Fireproofing - Columns & Beams
Steel Framing - ETFE Skylight
Cooling Tower / MEP Equipment Support Steel

Connecting Bridges Between Buildings 1 and 3

Bridges Within Atrium

Structural Steel Fabrication & Erection - Floors & Roof
Sprayed Fireproofing - Columns & Beams
Concrete Fill on Metal Deck

STRUCTURE TOTAL

EXTERIOR SKIN ENVELOPE

Architectural Precast

Precast
Masonry and Stone

Stone Cladding - Mesabi Black Granite
CMU Backup at Stone / Masonry
CMU at Loading Dock and Garage Entry Ramp
CMU (9' High) at PH Mechanical Room
Paint CMU at PH Mechanical Room

Rainscreen Materials

Metal Panels - PH Enclosure
Metal Panel Framing - North and South Elevations
Metal Panels - Cornice at Recessed Curtainwall
Metal Panels - Aluminum Coping at 11th Floor Recessed Curtainwall
Metal Panels - Interior Column Cap at Ribbon Window

Metals and Railings

Ornamental Metals - Fins at Ribbon Window
Decorative Metal Grills
Stainless Steel and Cable Guardrail System - Connecting Bridges

Doors

Hollow Metal Doors, Frames & Hardware  - Exterior
Coiling & Overhead Doors

High Speed Garage Door
Standard Loading Dock Doors

Glass Entry Door - Main Lobby Vestibule
Alum. Frame/Glass Entry Door - Connecting Bridges Between Bldg. 1 and 3

Glass and Glazing

Punch Windows - 1st/2nd Floors
Ribbon Windows - North, East & West Elevation
Curtain Wall & Spandrel - Connecting Bridges Between Buildings 1 and 3
Curtain Wall & Spandrel - South Elevation

Building 1 & 2 Office Building
March 23, 2022
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SEC Headquarters

Douglas Development

Unit Quantity Unit Price Amount

Building 1 & 2 Office Building
March 23, 2022

Recessed Curtain Wall & Spandrel - South Elevation
Curtain Wall - Main Entry

Vestibule Structural Glazing - Main Entry
Vestibule Glass Roof
Exterior Wall Performance Mock-up & Off-Site Testing
Exterior Wall Visual Mock-up
Skylight - ETFE at Main Lobby
Skylight - ETFE at Connecting Bridges Between Building 1 and 3
Horizontal Aluminum Sunshades
Vertical Aluminum Sunshades
Scaffolding in Atrium, Full Height

Backup and Miscellaneous

Final Clean Glass and Alum.
Exterior Wall Air Block & Weather Barrier - CMU & Metal Panels
Perimeter Gyp. Board, Metal Stud & Insulation at Precast
Perimeter Gyp. Board, Metal Stud & Insulation at CMU
Perimeter Gyp. Board, Metal Stud & Insulation at Metal Panels
Perimeter Gyp. Board, Metal Stud & Insulation at Curtainwall Spandrel Pan
Louvers and Vents
Entry Canopy
Window Blind Pocket - Gyp. Board / Aluminum
Exterior Building Signage - Tenant Monumental
Exterior Wall Flashings
Exterior Caulking
Exterior Misc. Metals

EXTERIOR SKIN ENVELOPE TOTAL

INTERIOR SKIN ENVELOPE

Metals and Railings

Atrium Walkway Railings - Glass
Glass and Glazing

Aluminum Frame - Single Pane Interior Glass  - Atrium
Steel Supports for Atrium Glazing

Interior Wall Mock-up & Off-Site Testing
Window Wall at 11th Floor Connecting Bridge
Fire Rated Glass/Alum. Doors at Connecting Bridges
Fire Shutter at L03 Perimeter

Backup and Miscellaneous

Final Clean Glass and Alum.
Interior Caulking
Interior Misc. Metals

INTERIOR SKIN ENVELOPE TOTAL

ROOFING & WATERPROOFING

Roofing
Hot Fluid Applied Roofing & Insulation
Ballast Roof (Mechanical Area)
Extensive Green Roof (3" Growth Media)
Intensive Green Roof (8" Growth Media)
Precast Pavers at 11th Floor Terrace
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SEC Headquarters

Douglas Development

Unit Quantity Unit Price Amount

Building 1 & 2 Office Building
March 23, 2022

Precast Roof Walk-Way Pavers
Roofing Specialties
Roof Window Washing Davits & Ties
Atrium Window Washing Davits & Ties
Precast Pavers - Connecting Bridges Between Buildings 1 and 3

ROOFING & W.P. TOTAL

GENERAL BUILDING FINISHES

Partitions
Masonry CMU Partitions
Gyp. Board Shaft Walls
Gyp. Board Demising Partitions
Gyp. Board & Strip Furring
Gyp. Board Interior Column Covers - Warm Lit Shell

Main Lobby Finishes
Floor Finish

Terrazzo Flooring - Main Entry Lobby
Entrance Recessed Mats - Vestibule

Ceiling Finish
Lobby Gyp. Board Ceilings
Lobby Gyp Board Light Cove
Paint Gyp. Board Ceilings
Glass Panel Ceiling at Vestibule

Wall Finish
Premium for Curved Gyp. Board Partitions
Porcelain Wall Tile
Wood Wall Paneling
Premium for Curved Wood Wall Paneling
Metal Transom Panel above Garage Shuttle Elevator Doors

Specialties

Reception / Security Entry Desk Allowance

Building Directory Allowance

Level 1 Elevator Lobby Finishes
Terrazzo Flooring - Main Entry Lobby
Lobby Gyp. Board Ceilings
Paint Gyp. Board Ceilings
Porcelain Wall Tile
Metal Transom Panel above Elevator Doors

Level 1 Toilet Room Finishes

Ceramic Tile Floor
Ceramic Tile Base
Marble Threshold
Gyp. Board Ceilings - Flat
Toilet Room Light Cove & Grill
Paint Gyp. Board Ceilings
Ceramic Tile Walls
Quartz Vanity Top
Mirror Glass

Connecting Bridges Between Building 1 and 3 Finishes
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SEC Headquarters

Douglas Development

Unit Quantity Unit Price Amount

Building 1 & 2 Office Building
March 23, 2022

Connecting Bridges at Atrium Finishes

Tenant Improvements

Toilet Room Finishes

Ceramic Tile Floor
Ceramic Tile Base
Marble Threshold
Gyp. Board Ceilings - Flat
Toilet Room Light Cove & Grill
Paint Gyp. Board Ceilings
Ceramic Tile Walls
Quartz Vanity Top
Mirror Glass

Doors, Frames & Hardware

Hollow Metal Doors, Frames & Hardware

Solid Wood Doors, Frames & Hardware - Toilet Rooms

Remaining Building Finishes

Floor Finish

Resilient / VCT Flooring
Resilient Base

Ceiling Finish
Gyp. Board Ceilings - Core/Shaft
Paint Gyp. Board Ceilings - Core/Shaft
ACT Ceilings - Net Office - Warm Lit Shell

Wall Finish

Paint Gyp Board Walls

Toilet Accessories

Stainless Steel Toilet Partitions
Urinal Screen
Bathroom Accessory Package
Janitor's Closet Items

Specialties
Stair Railings - Core
Stair Railings - Atrium
Identifying Devices - Code Compliance
Fire Extinguishers & Cabinets
Final Building Cleaning 
Manlift & Material Hoist For Construction
Temporary Sheds, Chutes, Enclosures, Dust Control, Protect Existing
Rough Carpentry 
Interior Caulking
Interior Misc. Metals

GEN. BUILD. FINISH TOTAL
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SEC Headquarters

Douglas Development

Unit Quantity Unit Price Amount

Building 1 & 2 Office Building
March 23, 2022

SPECIAL EQUIPMENT

Division 11 Equipment 

Window Washing Equipment & Staging
Audio-Visual Equipment
Food Service Equipment

Division 12 Furnishings

Window Shades
System Furniture
Interior Landscaping
Interior Planters

SPECIAL EQUIPMENT TOTAL

VERTICAL TRANSPORTATION

Passenger Elevator 350 FPM, 4,000 lb. capacity,   18/11/11
Passenger Elevator 350 FPM, 4,000 lb. capacity,   2/12/12
Service Elevator 350 FPM, 4,000 lb. capacity,   1/14/14
Elevator Cab Interior Finish Allowance
Temporary Elevator Operator
Elevator Cab Temporary Protection

VERTICAL TRANSPORT. TOTAL

MECHANICAL SYSTEM

Building Shell & Core
HVAC 

Major Equipment (Cooling Tower, Chiller, Boiler, AHUs, Fans)
Sheetmetal (Riser, Horizontal Primary Duct Loop, Ductwork downstream of 

VAV/FPTU, RGD Installation)
Terminal Boxes (2-pipe & 2-pipe w/ electric reheat)
DDC controls

Fuel Oil Tank, Pump & Piping
Atrium Smoke Exhaust Fans

Plumbing

Rainwater Filter System
Plumbing Fixtures
Sprinkler (Light Hazard) 1 Head per 225 sf

Building Tenant Improvements

MECHANICAL SYSTEM TOTAL
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SEC Headquarters

Douglas Development

Unit Quantity Unit Price Amount

Building 1 & 2 Office Building
March 23, 2022

ELECTRICAL SYSTEM 

Building Shell & Core
Electrical System
Power Distribution Equipment
Emergency Generator & Transfer Switch
Fire Alarm System
Lighting Fixtures - 2x4 LED, 1 per 80 sf
Audio / Visual Conduit / Infrastructure
Telecom Conduit / Infrastructure
Security Conduit / Infrastructure
Audio / Visual Wiring & Equipment
Telecom / Data Wiring & Equipment
Security System Wiring & Equipment
Site Lighting And Services

Building Tenant Improvements
Solar Panels

ELECTRICAL SYSTEM TOTAL
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SEC Headquarters

Douglas Development

Unit Quantity Unit Price Amount

BUILDING EXCAVATION

Allocation from Building 3 Below Grade

BUILDING EXCAVATION TOTAL

SUPPORT OF EXCAVATION

Allocation from Building 3 Below Grade

SUPPORT OF EXCAVATION TOTAL

STRUCTURE ABOVE GRADE

Tower Concrete Structure
Concrete Foundation Wall
Concrete Shear Walls
Concrete Supported Slab - Ground Level Transfer
Concrete Supported Slab
Concrete Roof Slab
Concrete Balcony Slab
Concrete Stairs
Parapet Walls
Cooling Tower / MEP Equipment Support Steel

Connecting Bridges Between Buildings 1 and 3

STRUCTURE TOTAL

EXTERIOR SKIN ENVELOPE

Architectural Precast

Precast
Masonry and Stone

Stone Cladding - Mesabi Black Granite
CMU Backup at Stone / Masonry
CMU at Loading Dock and Garage Entry Ramp

Rainscreen Materials

Metal Panels - PH Enclosure
Metal Panels - Metal Framing
Metal Panels - West Elevation Along Balconies
Metal Panels - Cornice at Recessed Curtainwall
Metal Panels - Aluminum Coping at 11th Floor Recessed Curtainwall
Metal Panels - Interior Column Cap at Ribbon Window

Metals and Railings

Ornamental Metals - Fins at Ribbon Window
Decorative Metal Grills
Terrace Railings - Glass - Penthouse
Balcony Railings - Glass
Stainless Steel and Cable Guardrail System - Connecting Bridges

Building 3 Office Building
March 23, 2022
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SEC Headquarters

Douglas Development

Unit Quantity Unit Price Amount

Building 3 Office Building
March 23, 2022

Doors

Hollow Metal Doors, Frames & Hardware  - Exterior
Coiling & Overhead Doors

High Speed Garage Door
Standard Loading Dock Door

Glass Entry Door - Main Lobby Vestibule
Alum. Frame/Glass Entry Door - Penthouse Terrace
Alum. Frame/Glass Entry Door - Connecting Bridges Between Bldg 1 and 3

Glass and Glazing

Punch Windows - 1st/2nd Floors
Window Wall - Penthouse
Ribbon Windows - East & West Elevation
Curtain Wall & Spandrel - Connecting Bridges Between Building 1 and 3
Curtain Wall & Spandrel - North & South Elevation

Recessed Curtain Wall & Spandrel - North & South Elevation
Vestibule Structural Glazing - Main Entry
Vestibule Glass Roof
Exterior Wall Performance Mock-up & Off-Site Testing
Exterior Wall Visual Mock-up
Horizontal Aluminum Sunshades (18")
Vertical Aluminum Sunshades (12")

Backup and Miscellaneous

Final Clean Glass and Alum.
Exterior Wall Air Block & Weather Barrier - CMU & Metal Panel
Perimeter Gyp. Board, Metal Stud & Insulation - Metal Panels
Perimeter Gyp. Board, Metal Stud & Insulation at CMU
Perimeter Gyp. Board, Metal Stud & Insulation - Curtain Wall Metal Panels
Penthouse Trellis
Louvers And Vents
Entry Canopy
Window Blind Pocket - Gyp. Board / Aluminum
Exterior Building Signage - Tenant Monumental
Exterior Wall Flashings
Exterior Caulking
Exterior Misc. Metals

EXTERIOR SKIN ENVELOPE TOTAL

ROOFING & WATERPROOFING

Roofing
Vertical Bentonite Waterproofing
Hot Fluid Applied Roofing & Insulation
Ballast Roof (Mechanical Area)
Extensive Green Roof (3" Growth Media)
Intensive Green Roof (8" Growth Media)
Precast Pavers at 11th Floor Terrace
Precast Roof Walk-Way Pavers
Decorative Precast Paver at PH Outdoor Seating
Roofing Specialties
Roof Window Washing Davits & Ties
Precast Pavers - Connecting Bridges Between Buildings 1 and 3

ROOFING & W.P. TOTAL
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SEC Headquarters

Douglas Development

Unit Quantity Unit Price Amount

Building 3 Office Building
March 23, 2022

GENERAL BUILDING FINISHES

Partitions
Masonry CMU Partitions  - At Loading Dock
Gyp. Board Shaft Walls
Gyp. Board Demising Partitions
Gyp. Board & Strip Furring
Gyp. Board Interior Column Covers

Main Lobby Finishes
Floor Finish

Terrazzo Flooring - Main Entry Lobby
Entrance Recessed Mats

Ceiling Finish
Lobby Gyp. Board Ceilings
Lobby Gyp Board Light Cove
Paint Gyp. Board Ceilings
Glass Panel Ceiling at Vestibule

Wall Finish
Wood Wall Paneling
Metal Transom Panel above Garage Shuttle Elevator Doors

Specialties

Reception / Security Entry Desk Allowance

Building Directory Allowance

Level 1 Elevator Lobby Finishes
Terrazzo Flooring - Main Entry Lobby
Lobby Gyp. Board Ceilings
Paint Gyp. Board Ceilings
Porcelain Wall Tile
Metal Transom Panel Above Elevator Doors

Tenant Improvements

Toilet Room Finishes

Ceramic Tile Floor
Ceramic Tile Base
Marble Threshold
Gyp. Board Ceilings - Flat
Toilet Room Light Cove & Grill
Paint Gyp. Board Ceilings
Ceramic Tile Walls
Quartz Vanity Top
Mirror Glass

Remaining Building Finishes

Floor Finish

Resilient / VCT Flooring
Resilient Base

Ceiling Finish
Gyp. Board Ceilings - Core/Shaft
Paint Gyp. Board Ceilings - Core/Shaft
ACT Ceilings - Net Office - Warm Lit Shell

Wall Finish

Paint Gyp Board Walls
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SEC Headquarters

Douglas Development

Unit Quantity Unit Price Amount

Building 3 Office Building
March 23, 2022

Doors, Frames & Hardware

Hollow Metal Doors, Frames & Hardware

Solid Wood Doors, Frames & Hardware - Toilet Rooms

Toilet Accessories

Stainless Steel Toilet Partitions
Urinal Screen
Bathroom Accessory Package
Janitor's Closet Items

Specialties
Stair Railings - Core
Identifying Devices - Code Compliance
Fire Extinguishers & Cabinets
Final Building Cleaning 
Manlift & Material Hoist For Construction
Temporary Sheds, Chutes, Enclosures, Dust Control, Protect Existing
Rough Carpentry 
Interior Caulking
Interior Misc. Metals

GEN. BUILD. FINISH TOTAL

SPECIAL EQUIPMENT

Division 11 Equipment 

Window Washing Equipment & staging
Audio-Visual Equipment
Food Service Equipment

Division 12 Furnishings

Window Shades
System Furniture
Interior Landscaping
Interior Planters

SPECIAL EQUIPMENT TOTAL

VERTICAL TRANSPORTATION

Passenger Elevator 350 FPM, 4,000 lb capacity,   6/11/11
Passenger Elevator 350 FPM, 4,000 lb capacity,   2/12/12
Service Elevator 350 FPM, 5,000 lb capacity,   1/14/14
Elevator Cab Interior Finish Allowance
Temporary Elevator Operator
Elevator Cab Temporary Protection

VERTICAL TRANSPORT. TOTAL
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SEC Headquarters

Douglas Development

Unit Quantity Unit Price Amount

Building 3 Office Building
March 23, 2022

MECHANICAL SYSTEM

Building Shell & Core
HVAC 

Major Equipment (Cooling Tower, Chiller, Boiler, AHUs, Fans)
Sheetmetal (Riser, Horizontal Primary Duct Loop, Ductwork downstream of 

VAV/FPTU, RGD Installation)
Terminal Boxes (2-pipe & 2-pipe w/ electric reheat)
DDC controls

Fuel Oil Tank, Pump & Piping
Plumbing

Rainwater Filter System
Plumbing Fixtures
Sprinkler (Light Hazard) 1 Head per 225 sf

Building Tenant Improvements

MECHANICAL SYSTEM TOTAL

ELECTRICAL SYSTEM 

Building Shell & Core
Electrical System
Power Distribution Equipment
Emergency Generator & Transfer Switch
Fire Alarm System
Lighting Fixtures - 2x4 LED, 1 per 80 sf
Audio / Visual Conduit / Infrastructure
Telecom Conduit / Infrastructure
Security Conduit / Infrastructure
Audio / Visual Wiring & Equipment
Telecom / Data Wiring & Equipment
Security System Wiring & Equipment
Site Lighting And Services

Building Tenant Improvements
Solar Panels

ELECTRICAL SYSTEM TOTAL
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Douglas Development

Budget Estimate Clarifications
November 22, 2021
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Document Current Version 

Schematic Design Documents, prepared by HOK December 18, 2020

Includes: Volume 1

Volume 2

Warm Lit Shell

Design Guidelines and Outline Specifications, prepared by HOK December 18, 2020

Document List
November 22, 2021
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Unit Quantity Unit Price Amount

SITEWORK

Site Enablement

Site Surface Demolition (LOD)

Field Engineering, Certified Layout & Survey, Monitoring Existing Structures

Temporary Traffic Control / Concrete Barriers

Temporary Site Fencing

Site Covered Walkway / Overhead Protection - NY Ave, N Capital, P St

Protect Existing Trees along P Street

Pavements

Off-site Road Infrastructure Improvements

Concrete Entry Drive Aprons

Concrete Wheel Chair Ramp & Curb Cut

Concrete Subslab / Underslab For Pavers

Granite Curb & Brick Gutter

Concrete Curb & Gutter

Precast Road Pavers - O St and Promenade

Repair Road - Asphalt Mill & Patch - NY Ave, N Capital, P St

Scored Concrete Sidewalks

Brick Pavers

Precast Pavers

Granite Belgium Blocks

Granite Pavers at Building 1&2 Entrance

Site Utilities

Off-site Utility Infrastructure Improvements

Electrical Vaults

Electrical Vault Grates

Telecommunications/Power Duct Bank To Building Allowance

Site Utilities Allowance

Relocate Existing Utility Line

Temporary Utilities for Trailer Allowance

Site Electrical

Primary Electrical Service Conductor And Transformer

Telecom Conductor And Fiber Optic Cable

Temporary Power to Site Allowance

Temporary Power Consumption Allowance

Site Lighting Allowance

Road Light Fixtures

Sitework Detail Budget
November 22, 2021
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Unit Quantity Unit Price Amount

Sitework Detail Budget
November 22, 2021

Site Improvements & Amenities

Landscaping - Promenade Allowance

Street Tree Pits

Bike Racks

Bollards

Flag Pole

Precast Benches

Bioretention @ Street Trees

Site Tree Grates

Site Misc. Metals

Site Signage - Code Compliant

Site Monumental Sign

Site Walls

Site Planter Walls Allowance

SITEWORK TOTAL

USE $6,007,000

 Page 34 of 56

(b) (4)



SEC Headquarters

Douglas Development

Unit Quantity Unit Price Amount

BUILDING EXCAVATION

Abate Underground Fuel Oil Storage Tanks

Abate Contaminated Soils

Building Cut & Haul

Foundation, Footing & Pit Excavation

BUILDING EXCAVATION TOTAL

USE $2,359,000

SUPPORT OF EXCAVATION

Sheeting & Shoring With Tiebacks - North, East, and West Sides

Sheeting & Shoring With Internal Bracing (Rakers) - South Side

Dewatering Systems & Water Wells

Railroad Insurance Required By WMATA

SUPPORT OF EXCAVATION TOTAL

USE $2,504,000

SPECIAL FOUNDATIONS

Concrete Mat Foundation (4 ft. thick)

SPECIAL FOUNDATIONS TOTAL

USE $6,323,000

STRUCTURE BELOW GRADE

Topping Slab on Mat

Concrete Foundation Wall

Concrete Barrier & Interior Misc. Walls

Concrete Shear Walls

Concrete Supported Slab

Building 1 & 2 Below Grade Parking 
November 22, 2021
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Building 1 & 2 Below Grade Parking 
November 22, 2021

Concrete Plaza Slab

Topping Slab at Ramp and Loading Dock

Concrete CIP Stairs

Concrete Misc. Fills, Curbs, Pads, etc.

Concrete Dumpsters

STRUCT. BELOW GRADE TOTAL

USE $5,441,000

ROOFING & WATERPROOFING

Waterproofing

Foundation Perimeter Drain Tile

Underslab Drainage

Horizontal Membrane Waterproofing (Preprufe)

Vertical Membrane Waterproofing  (Preprufe)

Concrete Floor Sealer  - Garage Parking Areas

Traffic Bearing Waterproofing - Garage Entry Ramp and Loading Dock

Hot Fluid Applied Waterproofing - Plaza Slab

ROOFING & W.P. TOTAL

USE $1,851,000

GENERAL BUILDING FINISHES

Partitions

Masonry CMU Partitions 

Gyp. Board Shaft Walls, Rated

Parking Elevator Lobby Finishes

Tile Floor

Tile Base

Gyp. Board Ceilings - Flat

Paint Gyp. Board Ceilings

Wall Tiles

Window Storefront

Alum. frame/Glass entry door
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Unit Quantity Unit Price Amount

Building 1 & 2 Below Grade Parking 
November 22, 2021

Remaining Garage Finishes

Floor Finish

Parking Space Markings

Paint / Seal Concrete Floor

Ceiling Finish

Garage Plenum Ceilings - Gyp Board Ceiling - Under Occupied Space

Paint Gyp. Board Ceiling

Paint Exposed Structure / Ceiling

Wall Finish

Paint Gyp Board Walls

Paint CMU Walls

Paint Exposed Structure Walls & Columns

Doors, Frames & Hardware

Hollow Metal Doors, Frames & Hardware

Specialties

Ramp divider railings

Stair Railings

Identifying Devices - code compliance

Fire Extinguishers & Cabinets

Lockers

Final Building Cleaning 

Temporary sheds, chutes, enclosures, dust control, protect existing

Rough Carpentry 

Interior Caulking

Interior Misc. Metals

GEN. BUILD. FINISH TOTAL

USE $1,954,000
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Unit Quantity Unit Price Amount

Building 1 & 2 Below Grade Parking 
November 22, 2021

SPECIAL EQUIPMENT

Division 11 Equipment

Parking Equipment - Lift Gates

Waste Handling Equipment/Trash Compactor

Loading Dock Equipment

SPECIAL EQUIPMENT TOTAL

USE $50,000

VERTICAL TRANSPORTATION

Passenger Elevator 200 FPM, 3,500 lb Capacity,   2/3/3

Elevator Cab Interior Finish Allowance

VERTICAL TRANSPORT. TOTAL

USE $350,000

MECHANICAL SYSTEM

Parking Garage

Garage HVAC

Garage Plumbing

Garage Sprinklers

MECHANICAL SYSTEM TOTAL

USE $1,443,000

ELECTRICAL SYSTEM 

Parking Garage

Garage Electrical

ELECTRICAL SYSTEM TOTAL

USE $1,024,000
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Unit Quantity Unit Price Amount

STRUCTURE ABOVE GRADE

Tower Concrete Structure

Concrete Shear Walls

Concrete Supported Slab - Ground Level Transfer

Concrete Supported Slab

Concrete Roof Slab

Concrete Stairs

Parapet Walls

Auditorium Structure - Sunken Walls Allowance

Structural Steel Fabrication & Erection - Transfer Girder at Auditorium

Tons of Structural Steel

Pounds Of Structural Steel Per Area

Sprayed Fireproofing - Columns & Beams

Steel Framing - ETFE Skylight

Cooling Tower / MEP Equipment Support Steel

Bridges Within Building 1 Atrium

STRUCTURE TOTAL

USE $37,685,000

EXTERIOR SKIN ENVELOPE

Architectural Precast

Precast

Masonry and Stone

Stone Cladding - Virginia Mist or Jet Mist

CMU Backup at Stone / Masonry

CMU at Loading Dock and Garage Entry Ramp

Rainscreen Materials

Metal Panels - Mechanical Screen Wall

Metal Panel Framing - North and South Elevations

Metal Panels - Cornice at Recessed Curtainwall

Metal Panels - Aluminum Coping at 11th Floor Recessed Curtainwall

Metal Panels - Interior Column Cap at Ribbon Window

Metals and Railings

Ornamental Metals - Fins at Ribbon Window

Decorative Metal Grills

Stainless Steel and Cable Guardrail System - Connecting Bridges

Doors

Hollow Metal Doors, Frames & Hardware  - Exterior

Coiling & Overhead Doors

Glass Entry Door - Main Lobby Vestibule

Alum. Frame/Glass Entry Door - Connecting Bridges

Building 1 & 2 Office Building
November 22, 2021
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Unit Quantity Unit Price Amount

Building 1 & 2 Office Building
November 22, 2021

Glass and Glazing

Aluminum Frame Storefront  - 1st Floor

Ribbon Windows - East & West Elevation

Curtain Wall & Spandrel - Connecting Bridges

Curtain Wall & Spandrel - North & South Elevation

Recessed Curtain Wall & Spandrel - North & South Elevation

Curtain Wall - Main Entry

Vestibule Structural Glazing - Main Entry

Vestibule Glass Roof

Exterior Wall Performance Mock-up & Off-Site Testing

Exterior Wall Visual Mock-up

Skylight - ETFE at Main Lobby

Skylight - ETFE at Connecting Bridges

Horizontal Aluminum Sunshades

Vertical Aluminum Sunshades

Backup and Miscellaneous

Final Clean Glass and Alum.

Exterior Wall Air Block & Weather Barrier - CMU & Metal Panels

Perimeter Gyp. Board, Metal Stud & Insulation at Precast

Perimeter Gyp. Board, Metal Stud & Insulation at CMU

Perimeter Gyp. Board, Metal Stud & Insulation at Metal Panels

Perimeter Gyp. Board, Metal Stud & Insulation at Curtainwall Spandrel 

Panel

Louvers And Vents

Entry Canopy

Window Blind Pocket - Gyp. Board / Aluminum

Exterior Building Signage - Tenant Monumental

Exterior Wall Flashings

Exterior Caulking

Exterior Misc. Metals

EXTERIOR SKIN ENVELOPE TOTAL

USE $30,395,000
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Building 1 & 2 Office Building
November 22, 2021

INTERIOR SKIN ENVELOPE

Metals and Railings

Atrium Walkway Railings - Glass

Glass and Glazing

Aluminum Frame - Single Pane Interior Glass  - Atrium

Steel Supports for Atrium Glazing

Interior Wall Mock-up & Off-Site Testing

Backup and Miscellaneous

Final Clean Glass and Alum.

Interior Caulking

Interior Misc. Metals

INTERIOR SKIN ENVELOPE TOTAL

USE $831,000

ROOFING & WATERPROOFING

Roofing

Hot Fluid Applied Roofing & Insulation

Ballast Roof

Extensive Green Roof

Precast Roof Walk-way Paver

Roofing Specialties

Roof Window Washing Davits & Ties

Precast Pavers - Connecting Bridges

ROOFING & W.P. TOTAL

USE $3,945,000

GENERAL BUILDING FINISHES

Partitions

Masonry CMU Partitions - at Loading Dock

Gyp. Board Shaft Walls

Gyp. Board Demising Partitions

Gyp. Board & Strip Furring

Gyp. Board Interior Column Covers
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Unit Quantity Unit Price Amount

Building 1 & 2 Office Building
November 22, 2021

Main Lobby Finishes

Floor Finish

Terrazzo Flooring - Main Entry Lobby

Entrance Recessed Mats - Vestibule

Ceiling Finish

Lobby Gyp. Board Ceilings

Lobby Gyp Board Light Cove

Paint Gyp. Board Ceilings

Glass Panel Ceiling at Vestibule

Wall finish

Stone Wall Tile

Metal Transom Panel above Garage Shuttle Elevator Doors

Specialties

Reception / Security Entry Desk Allowance

Building Directory Allowance

Level 1 Elevator Lobby Finishes

Terrazzo Flooring - Main Entry Lobby

Lobby Gyp. Board Ceilings

Paint Gyp. Board Ceilings

Stone Wall Tile

Metal Transom Panel above Elevator Doors

Level 1 Toilet Room Finishes

Ceramic Tile Floor

Ceramic Tile Base

Marble Threshold

Gyp. Board Ceilings - Flat

Toiletroom Light Cove & Grill

Paint Gyp. Board Ceilings

Ceramic Tile Walls

Stone Vanity Top

Mirror Glass

Connecting Bridges Finishes

Tenant Improvements ls Exclude

 Page 42 of 56

(b) (4)



SEC Headquarters

Douglas Development

Unit Quantity Unit Price Amount

Building 1 & 2 Office Building
November 22, 2021

Toilet Room Finishes

Ceramic Tile Floor

Ceramic Tile Base

Marble Threshold

Gyp. Board Ceilings - Flat

Toiletroom Light Cove & Grill

Paint Gyp. Board Ceilings

Ceramic Tile Walls

Stone Vanity Top

Mirror Glass

Doors, Frames & Hardware

Hollow Metal Doors, Frames & Hardware

Remaining Building Finishes

Floor Finish

Resilient / VCT Flooring

Resilient Base

Ceiling Finish

Gyp. Board Ceilings - Core/Shaft

Paint Gyp. Board Ceilings - Core/Shaft

ACT Ceilings - Net Office

Wall Finish

Paint Gyp Board Walls

Toilet Accessories

Stainless Steel Toilet Partitions

Urinal Screen

Bathroom Accessory Package

Janitor's Closet Items
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Building 1 & 2 Office Building
November 22, 2021

Specialties

Stair Railings - Core

Stair Railings - Atrium

Identifying Devices - code compliance

Fire Extinguishers & Cabinets

Final Building Cleaning 

Manlift & Material Hoist For Construction

Temporary Sheds, Chutes, Enclosures, Dust Control, Protect Existing

Rough Carpentry 

Interior Caulking

Interior Misc. Metals

GEN. BUILD. FINISH TOTAL

USE $17,343,000

SPECIAL EQUIPMENT

Division 11 Equipment 

Window Washing Equipment & staging

Audio-Visual Equipment

Food Service Equipment

Division 12 Furnishings

Window Shades - Mecho Shades

System Furniture

Interior Landscaping

Interior Planters

SPECIAL EQUIPMENT TOTAL

USE $690,000

VERTICAL TRANSPORTATION

Passenger Elevator 350 FPM, 4,000 lb capacity,   18/11/11

Passenger Elevator 350 FPM, 4,000 lb capacity,   2/12/12

Service Elevator 350 FPM, 4,000 lb capacity,   1/14/14

Elevator Cab Interior Finish Allowance

Temporary Elevator Operator

Elevator Cab Temporary Protection

VERTICAL TRANSPORT. TOTAL

USE $7,773,000
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Building 1 & 2 Office Building
November 22, 2021

MECHANICAL SYSTEM

Building Shell & Core

HVAC 

Major Equipment (Cooling Tower, Chiller, Boiler, AHUs, Fans)

Sheetmetal (Riser, Horizontal Primary Duct Loop, Ductwork downstream of 

VAV/FPTU, RGD Installation)

Terminal Boxes (2-pipe & 2-pipe w/ electric reheat)

DDC controls

Fuel Oil Tank, Pump & Piping

Plumbing

Rainwater Filter System

Plumbing Fixtures

Sprinkler (Light Hazard) 1 Head per 225 sf

Building Tenant Improvements

MECHANICAL SYSTEM TOTAL

USE $52,191,000

ELECTRICAL SYSTEM 

Building Shell & Core

Electrical System

Power Distribution Equipment

Emergency Generator & Transfer Switch

Fire Alarm System

Lighting Fixtures - 2x4 LED, 1 per 80 sf

Audio / Visual Conduit / Infrastructure

Telecom Conduit / Infrastructure

Security Conduit / Infrastructure

Audio / Visual Wiring & Equipment

Telecom / Data Wiring & Equipment

Security System Wiring & Equipment

Site Lighting And Services

Building Tenant Improvements

ELECTRICAL SYSTEM TOTAL

USE $27,204,000
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Unit Quantity Unit Price Amount

BUILDING EXCAVATION

Abate Underground Fuel Oil Storage Tanks

Abate Contaminated Soils

Building Cut & Haul

Foundation, Footing & Pit Excavation

BUILDING EXCAVATION TOTAL

Budget Allocation to Building 3 Office

Building Excavation Allocation

USE $523,000

SUPPORT OF EXCAVATION

Sheeting & Shoring - Tiebacks at East and South Sides

Sheeting & Shoring- Internal Bracing (Rakers) at North and West Sides

Dewatering Systems & Water Wells

Railroad Insurance Required By WMATA

SUPPORT OF EXCAVATION TOTAL

Budget Allocation to Building 3 Office

Support of Excavation Allocation

USE $896,000

SPECIAL FOUNDATIONS

Concrete Mat Foundation ( 4 ft. thick)

SPECIAL FOUNDATIONS TOTAL

USE $2,433,000

STRUCTURE BELOW GRADE

Topping Slab at Mat Slab

Concrete Foundation Wall

Concrete Barrier & Interior Misc. Walls

Concrete Shear Walls

Concrete Supported Slab

Concrete Plaza Slab

Topping Slab at Garage Entry Ramp and Loading Dock

Building 3 Below Grade Parking 
November 22, 2021
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Building 3 Below Grade Parking 
November 22, 2021

Concrete CIP Stairs

Concrete Misc. Fills, Curbs, Pads, etc.

Concrete Dumpsters

STRUCT. BELOW GRADE TOTAL

USE $2,129,000

ROOFING & WATERPROOFING

Waterproofing

Foundation Perimeter Drain Tile

Underslab Drainage

Horizontal Membrane Waterproofing (Preprufe)

Vertical Membrane Waterproofing  (Preprufe)

Concrete Floor Sealer  - Garage Parking Areas

Traffic Bearing Waterproofing - Garage Entry Ramp and Loading Dock

Horizontal Membrane Waterproofing - Plaza Slab

ROOFING & W.P. TOTAL

USE $663,000

GENERAL BUILDING FINISHES

Partitions

Masonry CMU Partitions 

Gyp. Board Shaft Walls

Parking Lobby Finishes

Tile Floor

Tile Base

Gyp. Board Ceilings - Flat

Paint Gyp. Board Ceilings

Wall Tiles

Window storefront

Alum. frame/Glass entry door

 Page 47 of 56

(b) (4)

(b) (4)
(b) (4)



SEC Headquarters

Douglas Development

Unit Quantity Unit Price Amount

Building 3 Below Grade Parking 
November 22, 2021

Remaining Garage Finishes

Floor Finish

Parking Space Markings

Paint / Seal Concrete Floor

Ceiling Finish

Garage Plenum Ceilings - Gyp Board Ceiling - Under Occupied Space

Paint Gyp. Board Ceiling

Paint Exposed Structure / Ceiling

Wall Finish

Paint Gyp Board Walls

Paint CMU Walls

Paint Exposed Structure Walls & Columns

Doors, Frames & Hardware

Hollow Metal Doors, Frames & Hardware

Specialties

Ramp divider railings

Stair Railings

Identifying Devices - code compliance

Fire Extinguishers & Cabinets

Lockers

Final Building Cleaning 

Temporary sheds, chutes, enclosures, dust control, protect existing

Rough Carpentry 

Interior Caulking

Interior Misc. Metals

GEN. BUILD. FINISH TOTAL

USE $934,000
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Building 3 Below Grade Parking 
November 22, 2021

SPECIAL EQUIPMENT

Division 11 Equipment

Parking Equipment - Lift Gates Allowance

Waste Handling Equipment/Trash Compactor

Loading Dock Equipment

SPECIAL EQUIPMENT TOTAL

USE $50,000

VERTICAL TRANSPORTATION

Passenger Elevator 200 FPM, 3,500 lb capacity,   2/3/3

Elevator Cab Interior Finish Allowance

VERTICAL TRANSPORT. TOTAL

USE $350,000

MECHANICAL SYSTEM

Parking Garage

Garage Ventilation

Garage Drainage

Garage Sprinklers

MECHANICAL SYSTEM TOTAL

USE $552,000

ELECTRICAL SYSTEM 

Parking Garage

Garage Electrical

ELECTRICAL SYSTEM TOTAL

USE $392,000
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BUILDING EXCAVATION

Allocation from Building 3 Below Grade

BUILDING EXCAVATION TOTAL

SUPPORT OF EXCAVATION

Allocation from Building 3 Below Grade

SUPPORT OF EXCAVATION TOTAL

STRUCTURE ABOVE GRADE

Tower Concrete Structure

Concrete Foundation Wall

Concrete Shear Walls

Concrete Supported Slab - Ground Level Transfer

Concrete Supported Slab

Concrete Roof Slab

Concrete Balcony Slab

Concrete Stairs

Parapet Walls

Cooling Tower / MEP Equipment Support Steel

Connecting Bridges Between Buildings 1 and 3

STRUCTURE TOTAL

USE $15,456,000

Building 3 Office Building
November 22, 2021
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Building 3 Office Building
November 22, 2021

EXTERIOR SKIN ENVELOPE

Architectural Precast

Precast

Masonry and Stone

Face Brick Veneer

CMU Backup at Stone / Masonry

CMU at Loading Dock and Garage Entry Ramp

Rainscreen Materials

Metal Panels - Mechanical Screen Wall

Metal Panels - Metal Framing

Metal Panels - West Elevation along Balconies

Metal Panels - Cornice at Recessed Curtainwall

Metal Panels - Aluminum Coping at 11th Floor Recessed Curtainwall

Metal Panels - Interior Column Cap at Ribbon Window

Metals and Railings

Ornamental Metals - Fins at Ribbon Window

Decorative Metal Grills

Terrace Railings - Glass - Penthouse

Balcony Railings - Glass

Stainless Steel and Cable Guardrail System - Connecting Bridges

Doors

Hollow Metal Doors, Frames & Hardware  - Exterior

Coiling & Overhead Doors

Glass Entry Door - Main Lobby Vestibule

Alum. Frame/Glass Entry Door - Penthouse Terrace

Alum. Frame/Glass Entry Door - Connecting Bridges

Glass and Glazing

Aluminum Frame Storefront  - 1st Floor

Aluminum Frame Storefront  - Penthouse

Ribbon Windows - East & West Elevation

Curtain Wall & Spandrel - Connecting Bridges

Curtain Wall & Spandrel - North & South Elevation

Recessed Curtain Wall & Spandrel - North & South Elevation

Vestibule Structural Glazing - Main Entry

Vestibule Glass Roof

Exterior Wall Performance Mock-up & Off-Site Testing

Exterior Wall Visual Mock-up

Horizontal Aluminum Sunshades (18")

Vertical Aluminum Sunshades (12")
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Building 3 Office Building
November 22, 2021

Backup and Miscellaneous

Final Clean Glass and Alum.

Exterior Wall Air Block & Weather Barrier - CMU & Metal Panel

Perimeter Gyp. Board, Metal Stud & Insulation - Metal Panels

Perimeter Gyp. Board, Metal Stud & Insulation at CMU

Perimeter Gyp. Board, Metal Stud & Insulation - Curtain Wall Metal Panels

Penthouse Trellis

Louvers And Vents

Entry Canopy

Window Blind Pocket - Gyp. Board / Aluminum

Exterior Building Signage - Tenant Monumental

Exterior Wall Flashings

Exterior Caulking

Exterior Misc. Metals

EXTERIOR SKIN ENVELOPE TOTAL

USE $16,399,000

ROOFING & WATERPROOFING

Roofing

Vertical Benonite Waterproofing

Hot Fluid Applied Roofing & Insulation

Ballast

Extensive Green Roof

Precast Roof Walk-way Paver

Decorative Precast Paver at PH Outdoor Seating

Roofing Specialties

Roof Window Washing Davits & Ties

Precast Pavers - Connecting Bridges

ROOFING & W.P. TOTAL

USE $1,843,000
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Building 3 Office Building
November 22, 2021

GENERAL BUILDING FINISHES

Partitions

Masonry CMU Partitions  - At Loading Dock

Gyp. Board Shaft Walls

Gyp. Board Demising Partitions

Gyp. Board & Strip Furring

Gyp. Board Interior Column Covers

Main Lobby Finishes

Floor Finish

Terrazzo Flooring - Main Entry Lobby

Entrance Recessed Mats

Ceiling Finish

Lobby Gyp. Board Ceilings

Lobby Gyp Board Light Cove

Paint Gyp. Board Ceilings

Glass Panel Ceiling at Vestibule

Wall finish

Stone Wall Tile

Metal Transom Panel above Garage Shuttle Elevator Doors

Specialties

Reception / Security Entry Desk Allowance

Building Directory Allowance

Level 1 Elevator Lobby Finishes

Terrazzo Flooring - Main Entry Lobby

Lobby Gyp. Board Ceilings

Paint Gyp. Board Ceilings

Stone Wall Tile

Metal Transom Panel above Elevator Doors

Connecting Bridges Finishes

Tenant Improvements
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Building 3 Office Building
November 22, 2021

Toilet Room Finishes

Ceramic Tile Floor

Ceramic Tile Base

Marble Threshold

Gyp. Board Ceilings - Flat

Toiletroom Light Cove & Grill

Paint Gyp. Board Ceilings

Ceramic Tile Walls

Stone Vanity Top

Mirror Glass

Remaining Building Finishes

Floor Finish

Resilient / VCT Flooring

Resilient Base

Ceiling Finish

Gyp. Board Ceilings - Core/Shaft

Paint Gyp. Board Ceilings - Core/Shaft

ACT Ceilings - Net Office

Wall Finish

Paint Gyp Board Walls

Doors, Frames & Hardware

Hollow Metal Doors, Frames & Hardware

Toilet Accessories

Stainless Steel Toilet Partitions

Urinal Screen

Bathroom Accessory Package

Janitor's Closet Items
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Building 3 Office Building
November 22, 2021

Specialties

Stair Railings - Core

Identifying Devices - code compliance

Fire Extinguishers & Cabinets

Final Building Cleaning 

Manlift & Material Hoist For Construction

Temporary Sheds, Chutes, Enclosures, Dust Control, Protect Existing

Rough Carpentry 

Interior Caulking

Interior Misc. Metals

GEN. BUILD. FINISH TOTAL

USE $7,920,000

SPECIAL EQUIPMENT

Division 11 Equipment 

Window Washing Equipment & staging

Audio-Visual Equipment

Food Service Equipment

Division 12 Furnishings

Window Shades - Mecho Shades

System Furniture

Interior Landscaping

Interior Planters

SPECIAL EQUIPMENT TOTAL

USE $426,000

VERTICAL TRANSPORTATION

Passenger Elevator 350 FPM, 4,000 lb capacity,   6/11/11

Passenger Elevator 350 FPM, 4,000 lb capacity,   2/12/12

Service Elevator 350 FPM, 5,000 lb capacity,   1/14/14

Elevator Cab Interior Finish Allowance

Temporary Elevator Operator

Elevator Cab Temporary Protection

VERTICAL TRANSPORT. TOTAL

USE $3,473,000
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Building 3 Office Building
November 22, 2021

MECHANICAL SYSTEM

Building Shell & Core

HVAC sf

Major Equipment (Cooling Tower, Chiller, Boiler, AHUs, Fans) ls

Sheetmetal (Riser, Horizontal Primary Duct Loop, Ductwork downstream of 

VAV/FPTU, RGD Installation)
ls

Terminal Boxes (2-pipe & 2-pipe w/ electric reheat) ls

DDC controls ls

Fuel Oil Tank, Pump & Piping ls

Plumbing sf

Rainwater Filter System ls

Plumbing Fixtures ls

Sprinkler (Light Hazard) 1 Head per 225 sf sf

Building Tenant Improvements sf

MECHANICAL SYSTEM TOTAL sf

USE $21,296,000

ELECTRICAL SYSTEM 

Building Shell & Core

Electrical System sf

Power Distribution Equipment ls

Emergency Generator & Transfer Switch ls

Fire Alarm System ls

Lighting Fixtures - 2x4 LED, 1 per 80 sf ls

Audio / Visual Conduit / Infrastructure ls

Telecom Conduit / Infrastructure ls

Security Conduit / Infrastructure ls

Audio / Visual Wiring & Equipment sf

Telecom / Data Wiring & Equipment sf

Security System Wiring & Equipment ls

Site Lighting And Services ls

Building Tenant Improvements sf

ELECTRICAL SYSTEM TOTAL sf

USE $11,100,000
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